



S E R V I C E S P R O P O S A L

Multi-Channel Growth Partnership

Building, launching, and operating Falcon Labs' acquisition and lifecycle engine from zero across paid search, paid social, paid B2B, and the full email program.

PREPARED FOR

Falcon Labs

PREPARED BY

Kenny Hyder, Hyder Media

DATE

June 2026

VALID THROUGH

August 31, 2026

Executive Summary

A 12 month engagement to build a full marketing operations stack for Falcon Labs. Four acquisition channels, a complete email program, conversion tracking infrastructure, and the reporting + admin dashboards needed to operate.

Falcon shared the underlying acquisition math: an average marketing-acquired merchant produces **\$63,000 in annual profit** (50K monthly orders, \$0.35 per order, 30% margin). That number anchors the engagement.

The first 60 days are an intensive build phase: tracking foundation, ESP setup, all four channels launched, dashboards live. From month 4 forward, the engagement transitions to ongoing optimization and scaling, with specific performance targets set together once baseline data exists.

\$63K

ANNUAL LTV / MERCHANT

4

CHANNELS LAUNCHED

60

DAYS TO LAUNCH

12

MONTH ENGAGEMENT

SECTION 02

Where Falcon Labs Is Today

Pre-engagement audit of falconlabs.com (BuiltWith + manual review, June 2026):

LAYER	CURRENT STATE	STATUS
Website	Framer (managed)	CONSTRAINED
Analytics	GA4 deployed	FOUNDATION PRESENT
Tag management	Google Tag Manager already deployed	FOUNDATION PRESENT
Meta Pixel	Not deployed	MISSING
LinkedIn Insight Tag	Not deployed	MISSING
Conversions API (server-side)	Not deployed on any platform	MISSING
Email service provider	None. Transactional and marketing emails are hand-sent through Google Workspace	FROM ZERO
Sales engagement	Apollo.io (confirmed deployed)	KEEP + INTEGRATE
CDP / customer data	None. No Segment, Customer.io, or equivalent	FROM ZERO
Product analytics	None. No Mixpanel, Heap, or Amplitude	OUT OF SCOPE (THIS ENGAGEMENT)
DNS / email auth	Cloudflare DNS, SPF present, multiple legacy mail hosts in MX records	NEEDS CLEANUP

What this means for the engagement

This is a true zero-state build, not an optimization engagement. The first 30 days are foundational. Conversion tracking deployed across all four platforms, Meta Pixel + Conversions API live, LinkedIn Insight Tag live, ESP selected and warmed, sending domain authenticated. Without that foundation, ad spend and email volume both deliver compromised data. Once it's in place, channel launches happen fast.

Dependency: Framer site access

Conversion tracking requires deploying tags and event listeners across the Framer site. If full Framer editor access can be granted, this is routine. If access is restricted, fallback is to host conversion-critical landing pages on a subdomain we control (acquisition.falconlabs.com or similar) and route paid traffic there. Noted as a project dependency.

SECTION 03

Unit Economics

Falcon shared the following per-merchant economics, anchoring the engagement:

METRIC	VALUE
Target customer profile	DTC brand, 50K+ monthly orders
Per-order monetization	\$0.35
Monthly revenue per merchant	\$17,500
Annual revenue per merchant	\$210,000
Take rate (margin)	30%
Annual profit per merchant	\$63,000
Monthly profit per merchant	\$5,250

(Enterprise accounts excluded. Those originate through direct sales and BD, not paid marketing or the email program.)

Performance targets and benchmarks

Customer acquisition cost (CAC) targets, scale gates, and the performance bonus structure are intentionally not pre-set in this proposal. Falcon does not yet have a paid-marketing CAC baseline. Until real numbers exist, any target written here would be a guess.

The Build & Test phase (months 1 to 3) establishes that baseline across all channels. At the end of month 3, we agree together on Prove, Scale, and Optimize phase targets anchored in actual observed performance. These targets then govern the performance bonus structure (Section 07) and the spend scaling gates (Section 08).

The \$63K annual profit figure stays the LTV anchor either way. The unknown is how efficiently we can acquire each one.

SECTION 04

Scope of Work

I'll own the marketing operations stack end to end: tracking foundation, three paid acquisition channels, the email program (its own channel, treated separately), and the dashboards that keep everything visible. Target audience throughout: established DTC brands at the 50K+ monthly-orders profile Falcon defined.

4.1 Conversion Tracking Foundation

The infrastructure layer that makes everything else trustworthy. Built first, deployed across all platforms.

- GTM container architecture, with consolidated tags for GA4, Meta, LinkedIn, Google Ads, and server-side endpoints
- GA4 event schema design and instrumentation
- Meta Pixel + Conversions API deployment (server-side)
- LinkedIn Insight Tag + server-side conversion events
- Google Ads conversion tracking with enhanced conversions
- Cross-channel deduplication and attribution modeling
- Conversion validation across all platforms before any paid spend launches

4.2 Paid Acquisition Channels

GOOGLE ADS

Search-first, with YouTube layered where it earns its place. Built on the competitive intelligence work already completed.

- Search campaign architecture for high-intent capture and category demand
- Brand defense layer (Rokt, AfterSell conquest targeting where appropriate)
- Non-brand category and intent capture
- YouTube campaigns layered on top once tracking and audiences are seasoned
- Ad copy aligned to Falcon's free install / rev-share differentiator
- Landing page recommendations and copy iteration

META ADS

Audience seeding from existing CRM, lookalike scale, decision-maker layers.

- Custom audience build from Falcon's existing merchant contact lists, since these are already the right customer profile
- Lookalike modeling (1 to 3% quality and 5 to 10% scale tiers) seeded against Falcon's paying customer list
- Layered B2B targeting against business decision-makers, e-commerce job titles, and Shopify Plus / mid-market DTC interest signals
- Creative testing across video and static formats with founder-led, problem-framed angles
- Lead Gen Forms as secondary low-friction capture

LINKEDIN ADS

High-fit B2B reach against the mid-market DTC audience. LinkedIn is best suited to this profile.

- Matched-audience upload of Falcon's CRM
- Account-list targeting against curated mid-market DTC brand lists (50K+ monthly-orders profile)
- Job-title targeting (Founder, Head of Growth, VP eCommerce, Director of CX)
- Sponsored Content + Lead Gen Forms as primary formats; Document Ads for lead-magnet capture
- Discovery sprint in month 2 to validate audience hypotheses before scaled spend

4.3 Email Program (built from zero)

Email is treated as its own complete channel, not a paid acquisition channel. Currently Falcon has no email program: transactional and customer communication is hand-sent through Google Workspace. This builds the full system from infrastructure up.

- ESP selection and setup (Customer.io and Klaviyo as candidates, decided in week 1)
- Domain authentication: SPF / DKIM / DMARC + dedicated sending subdomain
- Sending IP warm-up plan
- Migration of currently hand-sent transactional emails into automated flows
- First three lifecycle flows: new-merchant onboarding, activation rescue, performance celebration
- Monthly merchant newsletter program (Falcon supplies content and angle, I handle copy refinement, formatting, send, and reporting)
- Behavior-triggered re-engagement and win-back
- Apollo.io kept for outbound sales sequences; ESP layered for transactional, lifecycle, and marketing

4.4 Reporting & Operations Dashboards

Two custom-built dashboards that consolidate everything into one place: one for Falcon, one for day-to-day email operations.

FALCON LABS PERFORMANCE DASHBOARD

- Per-channel performance (Google, Meta, LinkedIn) with blended ROAS and CAC by channel
- Email program metrics: deliverability, open / click / conversion rates by flow, list growth, cohort retention

- Cross-channel attribution view with conversion-source breakdown
- Spend pacing, budget forecast, and projection rollups

EMAIL OPERATIONS ADMIN

- Live flow status (which lifecycle sequences are firing, send volumes, errors)
- Deliverability monitoring (bounce rate, spam complaints, IP / domain reputation)
- A/B test queue and result tracking
- List segmentation and hygiene tools

Both dashboards are **custom-built software** deployed on infrastructure under our control during the engagement and migrated to a Falcon Labs subdomain on signing. License terms covered in **Section 09**.

4.5 Ongoing Management (Monthly)

- Per-channel optimization: bid management, audience refinement, creative iteration, search-query analysis, negative keyword management
- Email: newsletter copy refinement and formatting (from Falcon-provided content), A/B test cadence, new flow build (one per quarter included), deliverability monitoring, list hygiene
- Cross-channel attribution review and budget reallocation
- Dashboard maintenance, data integrity checks, anomaly investigation

4.6 Reporting & Communication

- Weekly performance snapshots (Monday morning KPI email)
- Bi-weekly strategy calls (30 to 45 min)
- Monthly performance report with cross-channel analysis and recommendations
- Quarterly business review with forward strategy

Note on creative scope: I produce text copy and landing pages. Image and video creative for paid platforms sit outside my scope of production. Falcon's in-house designer can produce these, or I can refer creative partners I work with for that production.

SECTION 05

Fee Structure

Setup: \$45,000 total, split across two invoices

INVOICE	TIMING	AMOUNT
1: Foundation	On signing	\$30,000
2: Launch build	Start of month 2	\$15,000
Total Setup		\$45,000

The setup phase is 60 days of build work across four interlocking systems, plus site and stack optimization that comes from having editor access. Breakdown by work category below.

CONVERSION TRACKING INFRASTRUCTURE

- Tech-stack audit and conversion-tracking strategy document
- GTM container architecture, tag consolidation across all platforms
- GA4 event schema design and full instrumentation
- Meta Pixel deployment (browser-side)
- Meta Conversions API deployment (server-side, with full event matching)
- LinkedIn Insight Tag deployment
- LinkedIn server-side conversion events
- Google Ads enhanced conversions configuration
- Cross-channel event deduplication and attribution modeling
- End-to-end testing across all platforms before any paid spend launches

EMAIL PROGRAM INFRASTRUCTURE

- ESP evaluation and selection (Customer.io and Klaviyo as candidates)
- ESP account setup and full configuration
- SPF, DKIM, DMARC DNS records configured

- Dedicated sending subdomain setup
- Sending IP warm-up plan and execution schedule
- Email template system architecture
- Apollo.io integration audit and migration plan
- Audit and replacement plan for all currently hand-sent transactional emails

AD ACCOUNT SETUPS (GOOGLE, META, LINKEDIN)

- Google Ads campaign architecture: account structure, ad groups, keyword research applied, ad copy, extensions, bid strategy, conversion mapping
- Meta Ads campaign architecture: account structure, audience build from CRM, lookalike modeling tiers, creative testing framework, conversion event setup
- LinkedIn Ads campaign architecture: account structure, matched audience uploads, account-list targeting build, sponsored content setup, lead-gen form templates
- First campaigns live on each platform

DASHBOARD ARCHITECTURE AND V1 BUILD

- Performance dashboard architecture, data model, API endpoints
- Email admin dashboard architecture, data model
- Backend integrations to Google, Meta, LinkedIn, ESP, GA4
- UX layout and visual design for both dashboards
- Performance dashboard v1 live
- Email admin v1 live

EMAIL PROGRAM FIRST WAVE (THREE LIFECYCLE FLOWS)

- Transactional email rebuild replacing currently hand-sent emails
- New-merchant onboarding flow built and live
- Activation-rescue flow built and live
- Performance-celebration flow built and live
- Email template design system and initial copywriting

SITE AND STACK OPTIMIZATION (THE BONUS YOU GET FOR GRANTING SITE ACCESS)

- SEO audit and on-page optimization recommendations across the site
- AEO (Answer Engine Optimization) review for AI-driven discovery surfaces

- Schema markup recommendations
- Meta data and Open Graph optimization across all key pages
- Sitemap and robots.txt review and recommendations
- Core Web Vitals review

Setup is broken into two invoices so Falcon isn't paying for 60 days of work in one lump. Foundation covers the strategic and infrastructure work that has to be in place before any spend launches. Launch covers the going-live work: ad account builds, first lifecycle flows, dashboard v1 deployments.

Monthly Recurring (starts month 3)

EMAIL PROGRAM MANAGEMENT

Tiered by active subscriber list size. The tier steps up as the list scales because the ongoing work (segmentation complexity, deliverability monitoring, lifecycle touchpoints, newsletter performance across cohorts) scales with it.

TIER 1

\$5K/mo

Up to 25K active subscribers

TIER 2

\$7.5K/mo

25K – 100K subscribers

TIER 3

\$10K/mo

100K+ subscribers

Includes: all lifecycle flows, one new flow build per quarter, monthly merchant newsletter (Falcon supplies content; I handle copy refinement, formatting, deliverability, send, and reporting), list hygiene, A/B test cadence, cohort reporting. Additional new flow builds beyond one per quarter are scoped separately at \$1,500 each.

PAID MEDIA MANAGEMENT (GOOGLE + META + LINKEDIN COMBINED)

Tiered percentage of combined monthly paid spend across all three platforms, calculated on marginal tiers (each tier applies only to spend within its range). A \$7,500/month minimum applies when the percentage calculation falls below that threshold.

Why the \$7,500 minimum (vs. \$5,000 for a single-channel engagement)

My standard ad management minimum for managing a single ad account in isolation is \$5,000/month. The \$7,500 minimum here reflects that this engagement runs three platforms simultaneously: Google, Meta, and LinkedIn. Each one has its own conversion tracking, audience layer, creative cadence, bid management, and reporting needs. Even at lower spend levels, three platforms is materially more work than one. The \$7,500 floor reflects that reality, and once spend scales, the percentage calculation takes over.

TIER 1

8%

First \$100K / month

TIER 2

6%

\$100K – \$250K / month

TIER 3

4%

\$250K+ / month

How marginal tiers work

At \$275,000 in combined monthly paid spend, the fee calculation is $(\$100,000 \times 8\%) + (\$150,000 \times 6\%) + (\$25,000 \times 4\%) = \$8,000 + \$9,000 + \$1,000 = \textbf{\$18,000}$ (6.5% effective rate).

The effective rate naturally decreases as spend scales.

Total monthly minimum: \$12,500

\$5,000 email (Tier 1) + \$7,500 paid media floor. This is the absolute floor on monthly fees regardless of spend level.

Fees at illustrative spend benchmarks

COMBINED PAID SPEND	PAID MGMT FEE	+ EMAIL (TIER 1)	TOTAL MONTHLY	EFF. ON PAID SPEND
\$50K	\$7,500 (min)	\$5,000	\$12,500	15.0%*
\$100K	\$8,000	\$5,000	\$13,000	8.0%
\$200K	\$14,000	\$5,000	\$19,000	7.0%
\$400K	\$23,000	\$5,000	\$28,000	5.75%

* At \$50K combined spend, the \$7,500 minimum applies (the percentage calculation of \$50K × 8% = \$4,000 falls below the minimum). The 15% effective rate is a function of the floor, not the tier structure.

Performance Targets

The primary paid-channel performance metric is **blended CAC**: ad spend across Google + Meta + LinkedIn divided by acquired merchants. Specific numeric targets are not preset in this proposal. Falcon does not yet have a paid-marketing CAC baseline, and any number written here today would be a guess.

Phase structure

PHASE	MONTHS	CAC TARGET	DESCRIPTION
Build & Test	1 to 3	No target	Validate tracking, establish channel-by-channel CAC baselines, collect creative learnings
Prove	4	Set together at end of month 3	Demonstrate channel viability at agreed-upon CAC. Floor for any further spend ramp.
Scale	5 to 9	Set together at end of month 3	Steady-state target across all paid channels. Spend ramps gated to this CAC.
Optimize	10 to 12	Set together at end of month 3	Best-in-class efficiency at full velocity once channels have matured.

Why the targets defer

The Build & Test phase is where the CAC baseline gets measured. By end of month 3 there is real data: channel-by-channel CPCs, conversion rates, audience response, install-to-active-merchant rates. The Prove, Scale, and Optimize targets are then set together based on what that data shows is achievable.

This avoids writing speculative numbers into a contract. It also means the targets that govern the performance bonus (Section 07) and the spend scaling gates (Section 08) are anchored in reality, not in guesswork at proposal stage.

Email program metrics

Email is measured separately on its own KPIs and is excluded from the paid-channel performance bonus in Section 07:

- **Deliverability:** inbox-placement rate and spam-complaint rate against industry benchmarks
- **Lifecycle conversion:** onboarding-to-activation and activation-rescue rates (specific targets set at end of month 3 with real baselines)
- **List health:** active subscriber growth and engagement-decay tracking
- **Newsletter performance:** open and click rates by cohort, contribution to merchant retention

SECTION 07

Performance Incentive

To align interests beyond the base management fees, a quarterly performance bonus structure exists in principle. Specific bonus-trigger thresholds and rates are set together at the end of month 3, after the Build & Test phase has produced real CAC data.

Structure (specific numbers set together at end of month 3)

Floor (always applies): the engagement must be net positive for Falcon (annualized profit run-rate from acquired merchants exceeds total cost) before any bonus triggers. No bonus is paid when Falcon isn't ahead.

Two-tier upside: a base bonus tier and an exceptional-performance tier, both calibrated against the agreed Scale-phase CAC target. Lower CAC, higher bonus. Falcon retains the majority of the upside at every level.

Calculation basis: share of net profit, where net profit is the annualized profit run-rate from acquired merchants in the measurement period less total cost (ad spend + Hyder Media fees) in the same period.

Scope: Google + Meta + LinkedIn combined. Email is measured on its own metrics and excluded from the bonus calculation.

First eligible measurement period: months 4 to 6, assessed at end of month 6.

Illustrative example (using placeholder numbers)

The numbers below are placeholders to illustrate the structure, not commitments. The actual Scale CAC target (\$X) and bonus-trigger thresholds are agreed at end of month 3 against measured baseline.

- **If CAC at agreed Scale target:** \$0 bonus. Falcon keeps 100% of the value created.
- **If CAC meaningfully below agreed Scale target:** bonus triggers at Tier 1 rate (5% of net profit).
- **If CAC exceptionally below agreed Scale target:** bonus triggers at Tier 2 rate (10% of net profit).

The base management fees are unchanged regardless of bonus eligibility. The bonus is upside only, never a floor. The "set together at end of month 3" commitment is documented as a binding addendum to the executed contract once baseline data is observed.

Scaling Framework

Spend ramps are performance-gated to make sure unit economics hold before scaling. The specific gate thresholds are set together at end of month 3, against the same baseline data that anchors the Section 06 phase targets and Section 07 bonus thresholds.

The principle is straightforward: above a low-risk testing threshold, additional spend ramp requires that trailing-period CAC stays at or below the agreed Prove-phase target. Past the next threshold, it requires staying at or below the Scale-phase target. Falcon's capital doesn't get deployed at higher velocity than measured performance supports.

Projected build & launch sequence

Weeks 1 to 2: Foundation (tracking + ESP)

Tech audit, GTM container build, Meta Pixel + CAPI deployment, LinkedIn Insight Tag, Google enhanced conversions, ESP selection and domain authentication. Validate every conversion event end to end before any paid spend.

Weeks 3 to 4: Email infrastructure

Sending IP warm-up begins, transactional template rebuild, Apollo-to-ESP sync, list hygiene pass, deliverability monitoring live.

Weeks 5 to 6: First channels live (Google + first lifecycle flows)

Google Ads architecture and launch. Transactional emails firing through ESP. New-merchant onboarding flow live.

Weeks 7 to 8: Meta + activation rescue

Meta CRM upload, lookalike build, first campaigns launched. Activation-rescue flow live.

Weeks 9 to 10: LinkedIn launch + dashboards v1

LinkedIn discovery sprint completes, first campaigns launched. Performance dashboard and email admin v1 live. Full multi-channel reporting operational.

Weeks 11 to 12: First newsletter + CAC baseline locked

First monthly merchant newsletter sent. End of Build & Test phase. Channel-by-channel CAC baselines documented. Prove, Scale, and Optimize phase targets set together for the rest of the engagement.

Months 4 to 12: Scale and optimize

Performance-gated spend increases across all paid channels. Additional lifecycle flows (one per quarter). Quarterly business reviews. Continuous channel and creative optimization.

Terms & Conditions

What is contractually binding vs. directional

Binding (carried into the executed contract)

Scope of work (Section 04). Fee structure: setup invoices, email tier schedule, paid-media marginal tier percentages, \$7,500 paid-media minimum (Section 05). Term length, renewal, invoicing, and termination provisions (this section). Performance-bonus structure and formula (Section 07), with specific bonus-trigger CAC thresholds documented in a binding addendum at end of month 3. Account ownership and custom software perpetual license (this section). Confidentiality.

Directional (set together later, not committed up front)

The \$63K annual profit per merchant figure shared by Falcon is the LTV anchor for the engagement, but the proposal does not contractually commit Falcon to that number being accurate. If actual paid-acquired merchant LTV differs once measured, that informs the targets we set together at end of month 3.

Specific CAC numbers for the Prove, Scale, and Optimize phase targets (Section 06), the bonus-trigger thresholds (Section 07), and the spend scaling gates (Section 08) are deferred to end of month 3 when real baseline data exists. They become binding via the addendum at that point.

Term & renewal

Initial engagement term is **12 months** from the date of commencement. Upon completion of the initial term, the engagement **auto-renews on a quarterly basis** under identical terms unless either party provides 60 days' written notice of non-renewal.

Invoicing & payment

- **Setup invoice 1 (\$30,000):** due upon signing, prior to commencement of work.
- **Setup invoice 2 (\$15,000):** invoiced and due at start of month 2.
- **Email program fee:** invoiced on the 1st of each month at the applicable list-size tier. Net 15 terms.
- **Paid media management fee:** invoiced on the 1st of each month based on the prior month's actual combined ad spend. Net 15 terms.
- **Performance bonus:** invoiced quarterly (if applicable), within 15 days of quarter close. Net 15 terms.

Account ownership

All Google Ads, Meta Ads, LinkedIn Ads, ESP, GTM, and GA4 accounts, along with campaign assets, conversion data, keyword and audience lists, ad creative, and email content created during the engagement, remain the property of Falcon Labs. Hyder Media has managed access to these accounts for the duration of the engagement.

Custom software license (dashboards and admin tools)

Perpetual license, support tied to engagement

The Falcon Labs Performance Dashboard, Email Operations Admin, and any other custom software built during this engagement (collectively, the "Software") are licensed to Falcon Labs on a **perpetual, irrevocable, royalty-free basis** upon delivery.

While Falcon Labs is an active client of Hyder Media: Hyder Media hosts, maintains, monitors, updates, and supports the Software as part of the ongoing engagement, deployed at a Falcon Labs subdomain (e.g. *dash.falconlabs.com*) once requested.

Upon termination of the engagement (for any reason, by either party): the perpetual license to the Software survives termination unaffected. Falcon Labs retains the right to use, modify, host, and operate the Software in perpetuity, and Hyder Media will deliver the source code, build artifacts, and operational documentation within 30 days of termination. Hyder Media's hosting, support, maintenance, monitoring, and update obligations cease at termination. Falcon Labs is responsible for the Software thereafter.

Early termination

Either party may terminate the engagement with **30 days' written notice** after the initial 90-day Build & Test phase. During the Build & Test phase, the engagement may only be terminated for cause. All fees for services rendered through the termination date remain due. The custom software license and termination-handover provisions above apply in either case.

Reporting & transparency

Falcon Labs retains full owner access to all advertising accounts, ESP, GTM, and GA4 at all times. All spend, performance metrics, optimization actions, and email program activity are visible in real time through the dashboards and through direct account access. No data is proprietary to Hyder Media.

Confidentiality

Both parties agree to maintain confidentiality of proprietary business information, including but not limited to: conversion rates, per-merchant LTV data, customer acquisition costs, campaign strategies, audience lists, keyword intelligence, and email content shared during this engagement.

Why This Structure

What this proposal optimizes for

Setup paid in two halves. \$30K up front gets the foundation built before any spend launches. The \$15K Launch invoice covers the going-live work: ad account builds, lifecycle flow deployments, dashboard v1 deliveries. Falcon isn't paying for 60 days of work in one lump.

Email priced flat and tiered on list size. No spend-percentage gamesmanship on a service that isn't spend-based. The tier steps up as the list scales because the work scales with it.

Paid media tiered marginally. The effective rate decreases as spend grows. At \$400K/month combined spend, the blended rate is under 6%.

Performance targets defer to data. The Prove / Scale / Optimize CAC targets, bonus thresholds, and scaling gates get set together at end of month 3, against measured baseline. The proposal doesn't lock either party into speculative numbers before the data exists.

Performance bonus aligned to upside, not at-target performance. The bonus only triggers when measured CAC is meaningfully better than the agreed Scale target. At target, \$0 bonus. Falcon keeps the majority of upside in every scenario.

Software license outlives the engagement. The dashboards and admin tools are Falcon's perpetually. If the engagement ends, you keep operating the Software. You don't get the ongoing support, updates, and hosting that come with an active engagement, but the software stays yours.

SECTION 11

Get Started

To begin the engagement, an upfront payment covers the Foundation invoice. Once received, the Build & Test phase begins immediately.

Initial investment to commence

Foundation work (conversion tracking infrastructure, email program setup, dashboard architecture, site optimization) delivered in weeks 1 to 4, before any channel launches.

FOUNDATION INVOICE

\$30,000

Launch invoice (\$15,000) due at start of month 2. Recurring retainer fees begin in month 3.

Ready to move forward? Reach out to discuss next steps.

kenny@hyder.me



×



Prepared by **Hyder Media** for **Falcon Labs**

Kenny Hyder · kenny@hyder.me · hyder.me

This proposal is valid through August 31, 2026. All dollar amounts are in USD. The \$63K annual profit per merchant figure (50K monthly orders, \$0.35 per order, 30% take rate) was provided by Falcon in June 2026 and serves as the LTV anchor for the engagement. Specific CAC targets, performance-bonus thresholds, and spend scaling gates are intentionally not preset; they get established together at end of month 3 based on baseline data measured during the Build & Test phase. The binding vs. directional breakdown is in Section 09. Pre-engagement technical audit conducted June 2026 via BuiltWith plus manual review of falconlabs.com.